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MBSD CMAR RFQ Submittal Requirements Checklist  

Information  

Mark 

“Checked” 

if 

Submitted 

Introductory Information   

 Transmittal Letter  

 Executive Summary  

Part A – Business Organization, History, and Financial Condition  

 Business organization and history  

 Conflicts of interest  

 Sanctions or complaints  

 Litigation history  

 Safety Metrics  

 Financial Information   

Part B – Experience & Qualifications of Key Personnel  

 Team organization chart   

 Information about qualifications and abilities of Key Individuals that are comparable to the 

services required under this RFQ. 
 

 Key personnel resumes. Include a minimum of five (5) relevant projects on which key 

personnel held a key delivery role should be included, with at least two (2) projects 

demonstrating a CMAR or Progressive Design Build delivery method and at least three (3) 

projects with construction value of $200M or more. To be submitted under the Standard 

Forms section 

 

 Primary and secondary contact information for Senior Project Manager project references.  

Part C – Relevant Project Experience  

 Relevant Project Experience on projects of comparable scope, type, size, delivery model and 

performance risk. Demonstrate experience with both in-the-wet and in-the-dry construction 

methods. 
 

 Project description and performance information for a maximum of ten (10) relevant projects 

worked on in the past fifteen (15) years, or at least 50% complete (construction) by the 

required SOQ submittal date. 
 

 Enclosure 6: Experience and Qualifications Form populated with brief descriptions of 

relevant projects information and submitted in the Standard Forms Section– contact 

information will be used for reference checks 
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Information  

Mark 

“Checked” 

if 

Submitted 

Part D – Pre-Construction Phase Approach  

 Planned approach to performing the required Pre-Construction Phase services while meeting 

project scope, schedule, and budget goals.  Include a description of the CMAR Contractor 

roles within the collaborative delivery process, interface with Design Team and other 

collaborative team members, and integration of CMAR Contractor functions into the overall 

design delivery process. 

 

 Respondent’s ability to perform the pre-construction services within the stated construction 

fee. 
 

Part E – Construction Phase Approach  

 Planned approach to performing construction management services as required to deliver a 

constructed project within budget and schedule goals.  The approach should be based on the 

2014 Base Design. Include a description of Respondent’s health and safety program. 
 

 Respondent’s ability to and intent to meet the self-performance requirement of 30% of cost of 

construction. Include statement of proposed level of self-performance and services 

Respondent proposes to self-perform and services that will be sub-contracted. 
 

Part F – Compliance with All SOQ Requirements   

 SOQ Submittal Check List Form  

Standard Forms and Supporting Documents  

 Experience and Qualifications Form  

 Disclosure of Ownership  

 Hudson Firm Participation Documentation  

 Evidence of Eligibility to Participate – Documentation and evidence of the Respondent’s 

legal form of entity (i.e. article of incorporation, by laws, Joint Venture agreements, etc.) 
 

 Contract Review Acknowledgement with any requested changes and modifications  

 Licensure – Copies of relevant licenses, certifications and registrations  

 Acknowledgement of Addenda   

 

Authorized Signature: __________________________   Date: ______________________ 

Print Name:  ___________________________________ Title:  _____________________ 

Firm Name: ______________________________________________________________ 


